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CITY OF NEWARK 

SANITARY SEWER REPAIR AND REHABILITATION 
CONTRACT NO. 20-09 

 
ADDENDUM 1 

NOVEMBER 19, 2020 
 
1. Notice to Bidders 
 

A. This Addendum is issued to all registered plan holders pursuant to the Conditions of the 
Contract.  This Addendum serves to clarify, revise, and supersede information in the Project 
Specifications, Drawings, and previously issued Addenda. Portions of the Addendum 
affecting the Contract Documents will be incorporated into the Contract by enumeration 
of the Addendum in the Owner/Contractor Agreement. 

 
B. The Bidder shall acknowledge receipt of this Addendum with their submitted proposal. 

 
C. The date for receipt of bids is unchanged by this Addendum. 

 
D. The cutoff date and time for questions has ended.  Questions received after Wednesday 

November 18, 2020 at 5:00 p.m will not be answered. 
 

E. Attached are the meeting minutes from the non-mandatory pre-bid meeting.   
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2. Responses to Questions Submitted Via Email 

Question 1: 
Can you tell me exactly what the requirements are for DBE solicitation as a Prime?  Is it 
Subpart D section C numbers 1-6? 

Response 1: 

a. Sub Part D Section C,  1 – 6 is a description of the Six Good Faith Efforts that apply 
to the Loan Recipient (City of Newark), the Prime Contractor (the bidder) and any 
Subcontractor (if the Prime Contractor plans to use subcontractor(s) on the project. 
See Item C (6)).  

b. The Bidder must follow Sub Part D Section E in preparing their bid.  
c. See Appendix B Section B for explanation of the Prime Contractor’s responsibility, if 

subcontracting for this project. Effort 1 for Prime Contractors is similar to that 
listed for the Loan Recipients Effort 1 responsibilities as explained in Sub Part B, 
Section A. This would be documentation, with their bid, of DBE solicitation and 
includes direct solicitation through mailings, phone calls or email, advertising 
through publications (newspapers, journals or Dodge reports) and/or listing on 
websites.  

d. See Appendix C, for instructions to bidders. 

Question 2: Also, what does it mean on page 17 that “EPA has suspended the submission of the 
above listed forms until further notice.”? 

Response 2: 
This means the forms have expired and that  the EPA is considering changes to the 
forms and are not using these forms until further notice. New replacement forms 
have not been issued yet. 

Question 3: Does this mean we are NOT required to do the forms? 

Response 3: Yes. It means the forms are not required and were therefore not included in the bid 
package.  

Question 4: Do you anticipate extending the bid due date? 
Response 4: No. 

Question 5: What additional details are you willing to provide, if any, beyond what is stated in 
bid documents concerning how you will identify the winning bid? 

Response 5: Nothing at this time. 

Question 6: Was this bid posted to the nationwide free bid notification website at 
www.mygovwatch.com/free? 

Response 6: No. 
Question 7: Other than your own website, where was this bid posted? 
Response 7: The News Journal 

Question 8: 

Several of the Suggested excavation repairs may be candidates for trenchless repair 
such as point repairs # 1 And # 2 . Would JMT /City of Newark be receptive to Cured In 
Place Point Repairs in lieu of Excavation repairs ? Repairs could be either short length 
(3-4FT) or full length relining,  

Response 8: The City is familiar with trenchless technology options such as those offered be 
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Hammerhead technologies and other manufacturers for cured in place pipe lining 
(CIPP) point repairs.  We are not currently considering CIPP point repairs in lieu of 
excavation repairs. 

 
 
 

END OF ADDENDUM #1 
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     City of Newark               November 19, 2020 

Sanitary Sewer Repair and Rehabilitation 

Pre-Bid Meeting 

Meeting Minutes 

 

Sanitary Sewer Repair and Rehabilitation – Pre-Bid Meeting 

Project No. 16-1976-020 

November 19, 2020 

 

A Pre-Bid meeting was held on November 10, 2020 at the Cooches Bridge Pumping Station for the above referenced 

project.  The following people were in attendance: 

 

Name Organization Email Phone 

Tim Filasky 

Ethan Robinson 

Mark Neimeister 

Reza Moqtaderi 

Christopher Brendza 

City of Newark 

City of Newark 

City of Newark 

DNREC 

JMT 

TFilasky@Newark.de.us 

erobinson@newark.de.us 

mneimeister@newark.de.us 

reza.moqtaderi@delaware.gov 

cbrendza@jmt.com 

(302) 366-7000 

(302) 366-7000 

(302) 366-7000 

(302) 739-9941 

(302) 533-3972 

Alyssa Baker JMT abaker@jmt.com (302) 273-6326 

John Everhart Merit Construction johne@mce85.com (302) 275-7006 

    

The purpose of this meeting was to provide an opportunity for prospective bidders to ask questions regarding the 

project.  Provided below is a summary of the pertinent discussion items.  

 

Bidding Administration Information 

A. Bid Opening: Tuesday December 1, 2020 at 2:00 PM 

B. Addenda: An addendum will be issued to address questions and clarify issues discussed at the pre-bid 

meeting. The addendum will be emailed to all attendees listed on the sign-in sheet, AND uploaded to the 

City of Newark’s website. 

C. Questions: Submit questions regarding the bidding process via email to purchasing@newark.de.us no later 

than 5:00 PM on Wednesday, November 18, 2020. 

 

SRF Program Requirements 

• Reza Moqtaderi gave a brief overview of the following SRF program requirements: 

o State drug testing requirements 

o Wage Rates 

o Project Sign – Should be placed at the Cooches Bridge Pump Station for high visibility 

o American Iron and Steel (AIS) Act Requirements – AIS forms must be submitted with Contractor’s 

submittals 
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     City of Newark               November 19, 2020 

Sanitary Sewer Repair and Rehabilitation 

Pre-Bid Meeting 

Scope of Work 

A. Nine (9) Project Locations throughout the City of Newark 

B. Point Repairs No. 1 to No. 6 are typical point repairs localized to individual gravity mains. However, the 

Contractor must review all pertinent notes and information shown on the project plans for each Point 

Repair Location. 

C. For the Haines Street Repair work (Point Repairs No. 7 and No. 8), the Contractor is required to first 

complete Point Repair No. 7, Manhole Installation. Following the manhole installation, the Contractor shall 

perform closed circuit television (CCTV) inspection of the entire gravity main to Point Repair No. 8. The City 

will review the CCTV inspection and determine if the Contractor shall proceed with Point Repair No. 8. 

D. Point Repair No. 9 is the installation of a meter vault and removal of existing bypass connection. This Point 

Repair shall be conducted while the Cooches Bridge Pumping Station is under bypass. 

Question and Answer Session/Open Discussion 

Question 1: Will the Contractor be able to use an external pump (Godwin pump) to bypass the Cooches 

Bridge Pumping Station into the existing bypass connection? 

Response 1: Yes.  However, a full bypass is required from the Cooches Bridge Pumping Station to the 

discharge manhole to replace the existing bypass connection as shown on the plans.  The 

Contractor may use road ramps and/or trench the pipe into the existing roadway at roadway 

crossings and the discharge manhole.  The Contractor may not use the existing storm sewer as 

a carrier/conduit for bypassing piping as shown on the plans.  Contractor is responsible for all 

road restoration after completing the work.   

Question 2: How long can the Contractor shut the pumping station down? 

Response 2: This is variable and depends on multiple factors such as time of day and rain events.  Typically 

the station can be shut down for 30-45 minutes during normal working hours and dry weather 

flows. The Contractor will need to coordinate closely with the City to determine this time 

period. 

Question 3: Can the Contractor open cut and pave in the road adjacent to the pumping station to avoid 

using road ramps? 

Response 3: See response to Question 1. 

Question 4: Will the City be providing a required sequence of construction? 

Response 4: After Notice To Proceed is issued, the Contractor is required to submit a sequence of 

construction for the City to review and approve prior to the start of work. 

Question 5: Are road plates permitted to cover trenches during winter? 

Response 5: Road plates are allowed to be used during winter with approval from the City of Newark. All 

road plates shall be pinned and used for the shortest duration possible. Should a winter storm 

be forecasted the City may require the contractor to remove the plates entirely and temporary 

patch the excavation. 

Question 6: Is there an anticipated Notice To Proceed date? 

Response 6: Notice to proceed will be issued after notice of award.  Notice of award is anticipated to be 

issued January 5, 2021. 

 


